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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of 
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork 
Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in 
Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS  N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B001 
Contractor's Progress, Status and Management 
Report (CPSMR) 

   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MGMT-80227 

DI-MGMT-81861A  

SOW 3.1.2, 3.1.2.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 
16 

See Block 16   b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

 
BLOCK 4: The CPSMR shall also address cost information, specifically the 
Contractor shall report if the cost of products provided during the affected 
period is commensurate with the available funding and anticipated burn rate. 
The Contractor shall also report per CLIN/SLIN/ACRN, the following: this 
period and cumulative labor hours by labor category (segregated by recurring 
and non-recurring); this period and cumulative labor cost per labor category 
(segregated by recurring and non-recurring); this period and cumulative 
material, other direct costs (ODCs) and travel with associated costs; the 
percentage of work complete under the CLIN/SLIN; and the cost estimate to 
complete the CLIN/SLIN. 
 
The Contractor shall attach a separate excel sheet that lists the changes from 
the previous submission, if any.  
 
In addition, the CPSMR will contain the IMS information as specified.  
Submissions shall be in editable electronic format. Contractor format is 
acceptable. The submittals shall not contain embedded files. If a submission 
has 10 or greater attachments, the submittal shall contain an index in Excel 
format, listing the file name and description of each attachment. 
 
BLOCK 12: The Contractor shall submit the report 60 calendar DACA.  
 
BLOCK 10 & 13: Subsequent submissions shall be submitted on a bi-monthly 
basis (no later than 10 days after the end of the prior month). 
 
No Government response to the Report, within 15 days of submission, 
constitutes approval of the Report. 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website and  delivery is required to the EVM-CR. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  

DD FORM 1423-1, FEB 2001  Page 1 of 52 Pages 
 



 

 
 

CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B002 Presentation Material    

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-ADMN-81373 SOW 3.1.2.1, 3.1.4, 3.1.4.2, 
3.1.4.3 

PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

N/A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

 
BLOCK 4: Submissions shall be in electronic format. Contractor format is 
acceptable. The submittals shall not contain embedded files. If a submission 
has 10 or greater attachments, the submittal shall contain an index in Excel 
format, listing the file name and description of each attachment. 
 
BLOCK 10, 12 & 13: Post-Award Conference, Production PMR, PDR, TRRs, 
and TIMs. 
 
ASREQ by the Government for presentations.  The Contractor shall submit 
briefing materials 10 days prior to the presentation. 
 
No Government response to the Report, within 15 days of submission, 
constitutes approval of the Report. 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  

DD FORM 1423-1, FEB 2001  Page 2 of 52 Pages 



 
 
 

CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS  N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B003 Conference Agenda and Minutes    

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-ADMN-81249B, DI-ADMN-
81250B 

SOW 3.1.2.1, 3.1.4, 3.1.4.2, 
3.1.4.3 

PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

N/A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

 
BLOCK 4: Submissions shall be in electronic format. Contractor format is 
acceptable. The submittals shall not contain embedded files. If a submission 
has 10 or greater attachments, the submittal shall contain an index in Excel 
format, listing the file name and description of each attachment. 
 
BLOCK 10, 12 & 13: Post-Award Conference, Production PMR, SRR, SDR, 
PDR< CDR, TRR, PRR and TIMs. 
 
ASREQ by the Government for conferences.  The Contractor shall submit an 
agenda 5 days prior to conference. The Contractor shall submit meeting 
minutes within 10 days after conference. 
 
No Government response to the Report, within 15 days of submission, 
constitutes approval of the Report. 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  

DD FORM 1423-1, FEB 2001  Page 3 of 52 Pages 



 
 
 

CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS  N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B004  Contract Funds Status Report (CFSR)    

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MGMT-81468 SOW 3.1.2.4 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

 
BLOCK 4: Submissions shall be in electronic format. Contractor format is 
acceptable. The submittals shall not contain embedded files. If a submission 
has 10 or greater attachments, the submittal shall contain an index in Excel 
format, listing the file name and description of each attachment. 
 
BLOCK 12: The Contractor shall submit the report 50 calendar DACA.    
 
BLOCK 10 & 13: Subsequent submissions shall be submitted on a bi-
monthly basis (no later than 10 days after the end of the prior reporting 
period).   
 
No Government response to the CFSR within 15 days of submission 
constitutes approval.  
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website.  
 
 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  

DD FORM 1423-1, Feb 2001  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B005 Status Report CDRL Status Report   
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 

ESTIMATED 
TOTAL PRICE 

DI-MGMT-80368A SOW 3.1.2.5 PMW/A 170   
7. DD 250 REQ 9. DIST 

STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

N/A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in Microsoft Excel editable electronic format. 
The submittals shall not contain embedded files. If a submission has 10 or 
greater attachments, the submittal shall contain an index in Excel format, 
listing the file name and description of each attachment. 
 
The CDRL Status Report shall include the following information: 

a. CDRL Number 
b. CLIN 
c. CDRL Title 
d. CDRL Establishment Date (contract/option exercised) 
e. CDRL Due Date 
f. CDRL Delivery Date 
g. Contractor Letter Number 
h. Expected Government Response Date 
i. Government Letter Number 
j. Government Response Date 
k. CDRL Status 

1. Pending (due within 30 days) 
2. Late (delivery past due) 
3. In Government Review (within 30 days of delivery) 
4. Government response past due (response past due) 

l. List of CDRLs that must be submitted within the next thirty (30) 
days, in accordance with the contract 

BLOCK 12: The Contractor shall submit the report 90 calendar DACA.   
 
BLOCK 10 & 13: Subsequent submissions shall be submitted on a bi-
monthly basis (no later than 10 days after the end of the prior month). 
 
Government has 30 days to review, comments to be incorporated 15 DARC. 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website.  

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  

DD FORM 1423-1, FEB 2001  Page 5 of 52 Pages 
 



 
 
 
 

CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B006 Software Maintenance Report (3026-2) Software Resources Data Reporting 
(SRDR) 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MGMT-82164 SOW 3.1.2.8 PMW/A 170   
7. DD 250 REQ 9. DIST 

STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

N/A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

Blocks 10 - 13: Prepare the Software Resources Data Report (SRDR) in accordance 
with DI-MGMT-82035 (or the most recently approved version) and the OSD Deputy 
Director, Cost Assessment (DDCA)-approved contract CSDR Plan. The DID, DI-
MGMT-82035, is available from the Defense Cost and Resource Center (DCARC) 
website at  The CSDR Plan is 
included as a contract attachment.  
 
Contractors shall be required to submit SRDRs at frequencies specified in the OSD 
DDCA-approved CSDR plan and in the contract. The contract CSDR plan uses the 
event field as the driver for the submission of the reports, not the "as of date." If the 
event slips, the contractor must notify the Government Program Office that a date 
change is needed. It is the responsibility of the Government Program Office to submit 
a request for change in the event-driven date for reporting through the CSDR Submit-
Review system for DCARC approval before the date reflected in the OSD DDCA-
approved CSDR Plan. 
 
All SRDRs shall be submitted electronically using the CSDR Submit-Review System. 
The required file format for each SRDR is specified in its Data Item Description (DID).  
Each SRDR format contains a Part 1 and a Part 2. Part 1 is required to be submitted in 
eXtensible Markup Language (XML) format when cPet functionality is available to 
generate an XML file from the completed Excel form. Part 2 must be submitted in 
Excel format only.  Until the cPet functionality is available to generate the XML format, 
both Part 1 and Part 2 must be submitted in Excel format.  Data submitters must 
register through the DCARC website and possess a DoD-approved ECA digital 
certificate or DoD-issued CAC to obtain a DCARC Portal account and be authorized to 
upload CSDR content.  Users can obtain access by submitting user information about 
themselves and their organizations to the DCARC Portal and requesting a CSDR 
submitter user role. After the registration information has been verified, the DCARC 
shall authorize the user account and requested roles. All DCARC Portal accounts need 
to be renewed at least annually. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  

 
DD FORM 1423-1, FEB 2001 

 Page 6 of 52 Pages 

(b)(7)e



CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

A. CONTRACT LINE ITEM NO. 
(see first page) 

B. EXHIBIT C. C 
B TD 

ATEGORY: 

P TM OTHER x 

C. SYSTEM/ITEM 
WAMS 

D. CONTRACT/PR 
N00039-20-D-0065 

NO. E. CONTRACTOR 
 L3 TECHNOLOGIES, INC 

16. REMARKS (Continued) 
 

Subcontractor Reporting: Prime contractors are responsible for flowing down CSDR requirements contained in their prime contracts to all 
subcontractors who meet the reporting thresholds specified in the DoDI 5000.02, or as required by the CWIPT. This includes requiring 
subcontractors to electronically report directly to the DCARC using the CSDR Submit-Review System. 

 

The prime contractor shall be required to work with the CWIPT and all appropriate subcontractors to prepare separate subcontract CSDR 
plans for submission to the DCARC for DDCA approval.  

 

The prime contractor and reporting subcontractors shall allocate resources for Integrated Baseline Reviews (IBR) and Verification and 
Validation (V&V) support of SRDRs as required by the government to ensure accurate and consistent software data reporting. The reviews 
will be conducted in accordance with each SRDR submission. 

 

The prime contractor and reporting subcontractors shall utilize the Aerospace approved version of the University of Southern California 
(USC) Center for Systems and Software Engineering (CSSE) Unified Code Counter (UCC) to obtain a set of standardized code counts that 
reflect logical size, as opposed to physical, non-commented, etc. The government reserves the right to ask the prime contractor and 
reporting subcontractors to provide the UCC and Diff Tool output files for software by Source Lines of Code (SLOC) by Computer Software 
Configuration Item (CSCI) for the entire program.  The link to the UCC is available at http://cade.osd.mil 

 

SRDR data will be available to support contractors who work for the Office of the Secretary of Defense (OSD) or the services. Access to 
the data is only granted while the contractor is supporting a legitimate Department of Defense (DoD) contract, the contractor has a need-
to-know, and a Non-Disclosure Agreement (NDA) has been signed with the Government organization that the contractor supports. 

 

 

 

 
 



 
 
 
 

CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B007 Contractor’s Risk Management Plan     
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 

ESTIMATED 
TOTAL PRICE 

DI-MGMT-81808 SOW 3.1.3, 3.4.2 PMW/A 170   
7. DD 250 REQ 9. DIST 

STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

N/A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4:  Submissions shall be in electronic format. Contractor Format is 
acceptable.   
 
BLOCKS 10, 12 & 13: 60 DACA. Subsequent submissions due monthly.  
 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 
 
Government has 30 days to review, comments to be incorporated 30 DARC. 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  

 
DD FORM 1423-1, FEB 2001 

 Page 8 of 52 Pages 



 
 
 
 

CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

 0003, 0004, 0103, 0104 B TDP  TM  OTHER X MGMT 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B008 Contractor’s Record of Tier 1 Level Suppliers 
Receiving/Developing Covered Defense Information  

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SCRE-82258 SOW 3.4.4 PMW/A 170   
7. DD 250 REQ 9. DIST 

STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

N/A E N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16  1  

Blocks 10, 12, 13: Initial shall be delivered 30 days after contract modification 
incorporating CDRL.  Subsequent submissions required when changes are 
made to the list, but no more than monthly. 
 
 
Block 14:  One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 
*Local cognizant DCMA and DSS offices. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

    
    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B009 Performance Specification Documents 
Hardware Requirements Specification   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SDMP-81465A SOW 3.5.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10 &12: The Contractor shall submit the HRS 25 days prior to 
PDR and 45 days prior to CDR.  
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 
days if:(1) the contractor elects to change design in support of 
items such as technology insertion or design to cost, (2) changes 
to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) 
that affect the CDRL. Updated CDRL submissions shall be 
submitted with change bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B010 Software Product Specification (SPS) 
WAM Source Code 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-IPSC-81441A SOW 3.5.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10 & 12:  The contractor shall submit Software Product 

        Specification 30 days after the Physical Configuration Audit (PCA). 
 

BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
(changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 90 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B011 Technical Report - Study/Services 
System Security Analysis   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MISC-80508B SOW 3.5.2.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit the SSA 45 days prior to 
CDR. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B012 Interface Control Documents (ICD) 
WAM Interface Control Documents   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-81248B SOW 3.5.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit the WAM Interface 
Control Documents ASREQ by the Government. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B013 Interface Control Documents (ICD) WAM Configuration Files Interface 
Control Documents 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-81248B SOW 3.5.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit the  WAM Configuration 
Files Interface Control Documents ASREQ by the Government. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B014 Status Report 
WAM Control and Status Monitoring   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-81248B SOW 3.5.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit WAM Control and Status 
Monitoring ASREQ by the Government. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B015 Interface Design Description    

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

  DI-IPSC-81436A   SOW  3.5.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D See Block 16 See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. 
Contractor format is acceptable. The submittals shall not contain embedded 
files. If a submission has 10 or greater attachments, the submittal shall 
contain an index in Excel format, listing the file name and description of each 
attachment. 
 
Block 10, 11, 12: A preliminary version of the document should be provided 
45 days prior to PDR. The document shall be updated and provided 45 days 
prior to CDR regardless if agile or waterfall development. The document shall 
be updated and submitted after each major release of software if 
implementing agile development processes. The document should be 
updated after the CDR if waterfall development is pursued and should reflect 
the actual software products at the end of development. 
 
Government has 30 days to review and comments are to be incorporated 30 
DARC. 
 
Block 14: One soft copy provided to PMW/A 170 via Sharepoint on the 
NSERC/SE2 
website. 
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G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B016 Installation Control Drawings 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-DRPR-81242 SOW 3.5.4 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 

BLOCKS 10 & 12:  The contractor shall submit drawings 60 days after 
CDR. Subsequent submissions due with first EDM unit delivery and 
concurrent with first production unit delivery. 

 

BLOCK 13: Updates to the CDRL submittal are required within 30 days 
if: changes to the EDM or production baseline occurred (e.g., design 
change to correct requirements compliance determined during testing) 
that affect the CDRL. Updated CDRL submissions shall be submitted 
with change bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B017 Software Product Specification 
 SLDD and CPDD XML Source Files 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-IPSC-81441A SOW 3.5.5 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10 & 12: Concurrent with B023. 
 
BLOCK 13: Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B018 Software Product Specification (SPS) 
Media Source Files   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-IPSC-81441 SOW 3.5.5 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10 & 12: Due 60 days after first EDM delivery. 
 
 BLOCK 13: Updates to the CDRL submittal are required within 30 days  if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B019 Validation Report Evidence of Content Review and 
Validation 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-CMAN-80792A SOW 3.5.5 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit  15 days prior to 
Technical Manual Verification.  

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004, 0103, 0104 B TDP  TM X OTHER  

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B020 Technical Report - Study/Services PDF Assembly of a Single Technical 
Manual 

 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MISC-80508B SOW 3.5.5 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10 & 12:  The Contractor shall submit 10 days prior to IPRs, V&V, 
and final delivery shall occur 30 days prior to EDM delivery.  
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B021 Technical Manual Verification Discrepancy/Disposition 
Record  

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-TMSS-81820 SOW 3.5.5 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit 7 days after completion 
of Technical Manual verification. Updates to CDRL submittal are required if 
any changes to the EDM or production baseline occurred.  

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B022 Technical Manual Verification Incorporation Certificate 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-TMSS-81821 SOW 3.5.5 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit 30 days prior to EDM 
delivery. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B023 Technical Report - Study/Services 
ATIS-Compatible CD-ROM   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MISC-80508B SOW 3.5.5 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format is 
acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain an 
index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCK 10 & 12: The Contractor shall submit 60 days after first EDM 
delivery. 
 
BLOCK 13: Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars.  
 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 
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CONTRACT DATA REQUIREMENTS LIST 
 Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B024 Maintenance Test and Support Requirements List 
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-80294 SOW 3.5.7, 3.5.8 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format is 
acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain an 
index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCK 10, 12 & 13: The Contractor shall submit 30 days prior to PDR, 
CDR and TRR and when any changes in production occur. 
 
 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST 
 Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B025 Technical Report – Study/Services 
Initial Spares Support List (ISSL) 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MISC-80508B SOW 3.5.9  PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format is 
acceptable. The submittals shall not contain embedded files. If a submission 
has 10 or greater attachments, the submittal shall contain an index in Excel 
format, listing the file name and description of each attachment. 

 
BLOCK 10, 12 & 13: The Contractor shall submit 60 after CDR and 
concurrent with first production option.  
 
 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B026 System Problem Report (SPR) 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MGMT-81232 SOW 3.6.1-3.6.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 

BLOCKS 10, 12 & 13:  The contractor shall submit the System Trouble 
Report concurrent with the first interim software delivery. Subsequent 
submissions due no later than 10 days after the end of the prior month.. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B027 Supplier's Configuration Management Plan 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-80858C SOW 3.6.2 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit 60 days after Post 
Award Conference. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B028 Configuration Item (CI) Documentation 
Recommendation   Configuration Item (CI) Database 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-82007 SOW 3.6.2.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall Configuration Item (CI) 
Database ASREQ by the Government. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B029 Engineering Change Proposal 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-80639D SOW 3.6.2.5.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  Submit within 30 days of a change as required 
(ASREQ) by the Government or as generated (ASGEN) by the contractor to 
address a proposed change. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B030 Request for Variance 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-80640D SOW 3.6.2.5.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit the RFV within 30 days 
after determination of need. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B031 Notice of Revision (NOR) 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-80642D SOW 3.6.2.5.4 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit the NOR within 30 

        days after determination of need. 
 

If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B032 Configuration Status Accounting (CSA) Information 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-81253C SOW 3.6.2.6 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10 & 12:  The contractor shall deliver the document 30 
days prior to DVT. 
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 
days if: changes to the EDM baseline occurred (e.g., design 
change to correct requirements compliance determined during 
testing) that affect the CDRL. Updated CDRL submissions shall be 
submitted with change bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B033 Configuration Audit Summary Report and Certification 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-81022D SOW 3.6.2.7 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10 & 12: The Contractor shall submit the report 30 days after 
completion of FCA/PCA. 
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM baseline occurred (e.g., design change to correct 
requirements compliance determined during testing) that affect the CDRL. 
Updated CDRL submissions shall be submitted with change bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B034 Hazardous Material Management Program (HMMP) 
Report  

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MISC-81397C SOW 3.6.4.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10 & 12:  The contractor shall submit the report 45 days prior to 
CDR. 
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B035 Technical Report – Study/Services 
Beryllium   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

 SOW 3.6.4.1.2 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10 & 12:  The contractor shall submit the report 45 days prior to 
CDR. 
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B036 Safety Assessment Report (SAR) 
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-SAFT-80102C SOW 3.6.4.2 PMW/A 170   
7. DD 250 REQ 9. DIST 

STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  First delivery is required 45 days prior to CDR and 
TRR. Final 
delivery is required at the completion of DVT. 
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B037 Reliability and Maintainability Predictions Report Reliability Prediction and 
Documentation of Supporting Data 

 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-SESS-81497A SOW 3.6.5.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit 30 days prior to PDR 
and CDR and 30 days after completion of DVT. 
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B038 Technical Report - Study/Services Thermal Design Analysis  

 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-MISC-80508B SOW 3.6.5.2 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit 30 days prior to PDR 
and CDR and 30 days after completion of DVT.  
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B039 Reliability and Maintainability Predictions Report 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-SESS-81497 SOW 3.6.5.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit 30 days prior to PDR 
and CDR and 30 days after completion of DVT. 
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B040 Technical Report - Study/Services 
Failure Modes and Effect Analysis Study 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-MISC-80508B SOW 3.6.5.4 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 

BLOCKS 10, 12 & 13:  The contractor shall provide 50% (at PDR) and 
90% (at CDR) and 100% (at TRR) In-Process Reviews, including draft 
Failure Modes and Effects Analysis (FMEA) data. 

 

BLOCK 13:  Updates to the CDRL submittal are required within 30 days 
if: changes to the EDM or production baseline occurred (e.g., design 
change to correct requirements compliance determined during testing) 
that affect the CDRL. Updated CDRL submissions shall be submitted 
with change bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B041 Quality Assurance Program Plan 
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-QCIC-81794 SOW 3.6.6 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit the Quality Assurance 
Program Plan 2 MACA. 
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B042 Software Test Plan (STP) 
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

   DI-IPSC-81438 SOW 3.6.7 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10 & 12:  The contractor shall submit the test plan 150 days 
prior to DVT testing. Submissions shall be in editable electronic 
format. Contractor format is acceptable. The submittals shall not 
contain embedded files. If a submission has 10 or greater 
attachments, the submittal shall contain an index in Excel format, 
listing the file name and description of each attachment.  
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 
days if: changes to the EDM or production baseline occurred (e.g., 
design change to correct requirements compliance determined 
during testing) that affect the CDRL. Updated CDRL submissions 

        shall be submitted with change bars.  
 

If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Delivery of any software architecture/software tool, as required 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B043 Test Plan Software/Hardware Integration Test 
Plan 

 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-NDTI-80566A SOW 3.7 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit the 
Software/Hardware Integration Test Plan 30 days after PDR. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B044 Test Plan 
DVT Test Plan 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-NDTI-80566A SOW 3.8.1.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10 & 12:  The contractor shall submit the test plan 150 days 
prior to DVT testing. Submissions shall be in editable electronic 
format. Contractor format is acceptable. The submittals shall not 
contain embedded files. If a submission has 10 or greater 
attachments, the submittal shall contain an index in Excel format, 
listing the file name and description of each attachment.  
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 
days if: changes to the EDM or production baseline occurred (e.g., 
design change to correct requirements compliance determined 
during testing) that affect the CDRL. Updated CDRL submissions 
shall be submitted with change bars.  

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B045 Test Procedure 
DVT Test Procedures 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-NDTI-80603A SOW 3.8.1.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:   The contractor shall submit the test procedures 90 
days prior to DVT testing. Updates to the CDRL submittal are required 
within 30 days if: changes to the EDM or production baseline occurred 
(e.g., design change to correct requirements compliance determined 
during testing) that affect the CDRL. Updated CDRL submissions 
shall be submitted with change bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall 
be submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B046 Test/Inspection Report 
DVT Test Report 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-NDTI-80809B SOW 3.8.1.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit test report 30 days 
after completion of the DVT test. 
 
BLOC 13:  Updates to the CDRL submittal are required within 30 
days if: changes to the EDM or production baseline occurred (e.g., 
design change to correct requirements compliance determined 
during testing) that affect the CDRL. Updated CDRL submissions 
shall be submitted with change bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall 
be submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B047 Training Materials 
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-ILSS-80872 SOW 3.10.4 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit 90 days prior to TRR 
and 90 days prior to first EDM delivery. Updated CDRL submissions 
required within 30 days if changes to the EDM or production baseline 
occurred. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall 
be submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of 
Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B048 Technical Manual Quality Assurance (TMQA) Program Plan 
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL 
PRICE 

     

DI-TMSS-81817 SOW 3.10.5.2 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The Contractor shall submit 10 days prior to CDR. 
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall 
be submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of 
Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

0003, 0004, 0103, 0104 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B049 Status of Government Furnished Property Report 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL 
PRICE 

     

DI-MGMT-80269/T SOW 4 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  QTRLY See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS Contract 
Specialist  

 1  

BLOCK 4: The deliverable shall be submitted electronically in Excel format and capture all 
required data fields per Attachment 1 (Rev 2).  The submittals shall not contain embedded 
files. If a submission has 10 or greater attachments, the submittal shall contain an index in 
Excel format, listing the file name and description of each attachment. 

 

BLOCK 10: GFP reports providing the Attachment 1 (Rev 2) data are required to be 
submitted quarterly for all GFP accountable to this contract. The report for the quarter 
ending 30 September shall document the contractor’s annual physical inventory; the report 
shall be signed and dated by the Contractor’s property administrator, attesting to the 
veracity and accuracy of the inventory.  Substantiating documentation (e.g., iRAPT 
transfer, DD 250, DD 1149, DD 1348) shall be provided in conjunction with the GFP report 
for all GFP transactions occurring during the quarter.  

 

BLOCK 12:  First submission to be provided following the quarter that GFP is initially 
received by the contractor.  For example, if the contractor receives GFP on January 15th, 
the first GFP report will be due April 15th, for the quarter ending 31 March. 

 

BLOCK  13:  January 15th, April 15th, July 15th, and October 15th for the preceding 
quarter. If a submission date falls on a weekend or holiday, the submission is due the next 
working day. 

 

Government has 30 days to review, comments to be incorporated 10 days after receipt of 
comments (DARC). 

 

Note: All GFP receipts and transfers must be executed within the Procurement Integrated 
Enterprise Environment (PIEE) GFP Module’s Property Transfer process. 

 

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 
website.     
 

COR  1  

APO  1  

DCPO  1  

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

0003, 0004 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B050 Level of Repair Analysis (LORA) Report 
 

 
 
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-PSSS-81872A SOW 3.10.2 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit 30 days prior to PDR 
and CDR.  
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
changes to the production baseline occurred (e.g., design change to 
correct requirements compliance determined during testing) that affect the 
CDRL. Updated CDRL submissions shall be submitted with change bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall 
be submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

0003, 0004 B TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

B051 Software Transition Plan (STRP) 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-IPSC-81429A SOW 3.10.8 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit the Software Transition 
Plan 30 days prior to first EDM delivery. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall 
be submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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